
 

Susanville Ranch Park 

Mountain Meadow Restoration Project 

Susanville, CA 

BID PROSPECTUS – Riparian and Meadow Restoration 

This prospectus is intended to solicit bids from potential contractors interested in performing riparian and 
meadow restoration tasks to the specifications provided below and in Exhibit B. The Susanville Ranch 
Park Mountain Meadow Restoration project (SRP MMRP) is designed to restore stream and meadow 
habitat and the ecological communities they support by installing low-tech, process-based restoration 
(LTPBR) structures such as Beaver Dam Analog structures (BDAs) and Post Assisted Log structures 
(PALs). The desired outcome is to initiate restoration of natural processes that self-sustain healthy valley 
bottoms and riparian habitats. 

The project is located northwest of the community of Susanville, in Township 30 North, Range 12 East, 
portions of Sections 19 & 30 Mount Diablo Base and Meridian (MDBM) in Lassen County, California.  
Access is available from Meadow View Drive. 

Services Required: 
A total of 40 LTPBR structures locations over approximately 4,600 ft of stream channel have been 
identified within Bagwell Creek and an adjacent ephemeral stream channel within the Susanville Ranch 
Park. Contractor will install 37 BDAs to mimic and promote the processes of beaver activity and 3 PALs 
to mimic and promote the processes of wood accumulation at specified locations (See Exhibit A). 

Construction specifications: 

● Structures will be low, semi-permeable, and hand-built using native materials (wood, sod, etc.). 
● Untreated wooden fence posts may be added where necessary for extra stability. 
● Juniper, willow, and other woody vegetation within the project area will be removed and used to 

build the structures. Important leave trees will be marked in red flagging. Contractor should not 
remove more than 50% of preexisting willow within riparian areas to use in building of 
structures. 

● Maintenance on the structures will be completed for 2 consecutive years after initial construction. 
Structures should be inspected annually after peak runoff events but more frequent monitoring is 
encouraged. Typical maintenance activities include: 

o Replacing posts 
o Refilling structure with woody material 
o Plugging leaks in ponds (BDAs) 
o Extending structure length 

● Additional installation instructions are included in Exhibit B 
 
Bids:  All bids for contractor services must be submitted in PDF format to 
astuemky@honeylakevalleyrcd.us by April 1, 2023 at 5 pm.  Bids should state the total cost to complete 
the project.  A bid form is attached to this prospectus for your convenience.  Please confirm that your bid 
has been received after transmission.   
 
Multiple factors will be used in selecting the successful bidder including, but not limited to, price, 
services offered, experience, research with respect to past projects and knowledge of your work by other 
landowners, potential start date, capacity to complete the job timely, etc.  The lowest price bid will not 
necessarily be the selected Contractor. 
 

mailto:astuemky@honeylakevalleyrcd.us


 

Send Responses and Questions To: 
Honey Lake Valley Resource Conservation District 
Attn: Andrea Stuemky, District Manager 
astuemky@honeylakevalleyrcd.us 
530-260-0067 
 

Landowners and Right to Reject: 

Project work is to be completed on lands owned by the County of Lassen, CA. The landowner reserves the 
right to reject any or all bids for any reason whatsoever.   

 
Contract: 
Following bid acceptance, a contract will be finalized.  Unless the landowner grants an extension, all 
work, other than maintenance activities, shall be completed no later April 30, 2024. 
 
Payment: 
Contractor may invoice monthly upon project commencement and will be paid within 30 days of receipt 
of invoice. The final payment will be the release of the 10% Withholding Fund when all work is approved 
by the County of Lassen, the Honey Lake Valley RCD.  An amount of 10% shall be deducted from 
invoiced amounts, excluding the final release of the Withholding Fund that acts as a guarantee that all 
work will be completed timely and per the Contract terms. 
 
Access: 
The project area is reached north from Susanville via North Roop Street, which becomes Cherry Terrace, 
and leads to the main park parking lot. 
 
Schedule: 
Date of Announcement:   March 01, 2023 
Questions/Inquiries Accepted:       March 10, 2023 
Response to Questions:     March 14, 2023 
Deadline for Proposal Submissions: April 01, 2023 
Proposals Reviewed:   April 02, 2023 
Notification of Award:   April 14, 2023 
 
 
OTHER IMPORTANT CONTRACT PROVISIONS: 
 
● Project work should be completed by April 30, 2024.  There will be no extensions granted except in 

the case of unsuitable weather conditions. 
● The selected bidder shall maintain at all times insurance of not less than $1,000,000 per occurrence 

for workers’ compensation and employer’s liability, and $2,000,000 per occurrence for general 
liability thus insuring against all liability of Consultant and its authorized representatives arising out 
of and connected with Consultant 's work on this project. All such policies of insurance shall be 
primary insurance, and a copy of Consultant's insurance policy shall be submitted to the District for 
review and approval prior to the commencement of the term of the contract. 

● You are responsible for carefully reading all information in this Bid Prospectus prior to submitting 
your bid. 

● You will be required to comply with all Federal, State and Local laws and regulations including but 
not limited to any provisions regarding treatment of and payment of employees and/or subcontractors. 



 

● This is a non-smoking and substance free job site. 
● If no qualified bids are submitted by April 1, 2023, the Honey Lake Valley RCD reserves the right to 

begin the bidding process over. 
● Costs to prepare a proposal will not be reimbursed.



 

PROJECT:          Susanville Ranch Park Mountain Meadow Restoration Project- LTPBR 

OWNERS:                     County of Lassen 

BID CLOSING:             April 1, 2023, 5:00 pm 

 

We wish to submit the following bid price for the installation of 37 BDAs and 3 PALs in the Susanville 
Ranch Park : 

 

Total Price:_$________________ 
 

 

EARLIEST POSSIBLE START DATE:     ____________________________________ 

LAST 3 JOB SITES & LANDOWNERS: (include name, phone number, acres,) 
              

              

              

SUBMITTED BY: 

COMPANY:         LTO #    

ADDRESS:             

              

PHONE:      CELL PHONE:      

E-MAIL:             
  
Signature:         Date:    
 
Printed Name:      Title:       

  
 
 
 
 
 
 
 
 
 

RETURN THIS FORM TO: 
Andrea Stuemky, District Manager 

Honey Lake Valley RCD 
170 Russell Ave Suite C., Susanville, CA 96130 

astuemky@honeylakevalleyrcd.us

mailto:astuemky@honeylakevalleyrcd.us


 

USDA is an equal opportunity provider, employer, and lender. 

Exhibit A: Map 

 



 
 

 

 

Exhibit B: Structure schematics and installation instructions. 
From Wheaton et al. 2019. Low-Tech Process-Based Restoration of Riverscapes: Pocket Field Guide. 
Utah State University Restoration Consortium. Logan, UT.  
 

 
 
 

http://lowtechpbr.restoration.usu.edu/resources/pocket


 
 

 

 
 

 



 
 

 

 

 
 



 
 

 

 



 
 

 

 

 
 



 
 

 

 

 
 



 
 

 



 
 

 

 

 
 



 
 

 

 

 
 



 
 

 

 

 



 
 

 

 

 



 
 

 

 

 
 



 
 

 

 
 

 



 
 

 

 
 

 

 

 



 
 

 

 


	Total Price:_$________________

